

COMMITTEE REPORT APPENDIX H



Tel: 01249 650899
Fax: 01249 659182
www.mjchurch.com

Our ref: SPB/SW/1888/T1091
Your ref:

20th May 2008

Wiltshire Highways Area Partnership
Bath Road Industrial Estate
Chippenham
Wiltshire
SN15 08B

For the attention of Colin Lovelock

Dear Sirs

Re: Upgrading By-Way 104 Mud Lane, Purton

Please find enclosed our budget priced Bill of Quantities for our proposals for the work required to the above By-Way.

Our rates are based on the following:-

1. Rates include for labour, plant, materials and supervision.
2. Rates are nett and exclusive of Vat.
3. We have not allowed for dealing with any contaminated material.
4. We have not allowed for dealing with any services or statutory bodies.
5. We have not allowed for any design.
6. We have allowed for one site visit with continuous and uninterrupted working, we estimate the work will take five weeks to complete.
7. We have not included for any temporary fencing or hoarding etc.
8. Work to be valued on a re-measured basis.
9. Rates are open for acceptance for one month from the above date.

Wiltshire County Council Rights of Way

By-Way 104 Mud Lane, Purton

Bill of Quantities

Item	Description	Qty	Unit	Rate	Total
1	Site clearance - dense shrub n.e. 1.5m high incl approx 50 N ^o trees, girth 300mm max, height 3m approx (roots to remain) and dispose to suitable landfill or recycling facility off site.		sum		
2	Supply and place 75-40mm recycled clean stone drainage blanket 2m deep x 3m wide to bridleway on terram (or similar) geotextile.	2060	m ³		
3	Supply and place 450mm dia perforated twinwall pipe in trench under drainage blanket including bed and surround with single size stone with terram geotextile wrap.	350	m		
4	Supply and place sand bag work headwalls at drainage outfalls	2	N ^o		
5	Supply, place and compact recycled graded 75mm down aggregate 300mm deep on terram geotextile over drainage blanket.	309	m ³		
6	Supply, place and compact recycled type 1 aggregate 200mm deep over 75mm aggregate.	206	m ³		
7	Contractors site offices, stores and welfare.	5	wks		
8	Mobilisation and demobilisation of contractors plant and equipment.		sum		

Total

£148,434.17

We trust our quotation is of interest and would welcome further discussion if you so desire.

We look forward to hearing from you in the near future.

Yours faithfully
For and on behalf of
M J Church Plant Ltd

FR. S. WATSON

Steve Blower
Commercial Director

Email: sblower@mjchruch.com

Enc

Tel: 01249 650899
Fax: 01249 659182
www.mjchurch.com

M.J.CHURCH

Contracting Division
25B Market Place
Chippenham
Wiltshire
SN15 3HP

Our ref: SPB/SW/2639/T1091
Your ref:

25th May 2010

The Rights of Way Officer
Wilts County Council
County Hall
Bythesea Road
Trowbridge
BA14 85N

For the attention of Tim Chinnick


Dear Sir

Re: Upgrading By-Way 104 Mud Lane, Purton

Please find enclosed our updated budget price for our proposals for the work required to the above By-Way in the sum of £152,160.72.

Our rates are based on the following:-

1. Rates include for labour, plant, materials and supervision.
2. Rates are nett and exclusive of Vat.
3. We have not allowed for dealing with any contaminated material.
4. We have not allowed for dealing with any services or statutory bodies.
5. We have not allowed for any design.
6. We have allowed for one site visit with continuous and uninterrupted working, we estimate the work will take five weeks to complete.
7. We have not included for any temporary fencing or hoarding etc.
8. Work to be valued on a re-measured basis.
9. Rates are open for open for acceptance for one month from the above date.



10. Please note that our quotation has been prepared using the current rate of 0.52 per litre for gas oil. Given the current volatility of the world oil market we are unable to guarantee that there will be not be further price fluctuations and therefore reserve the right to discuss this aspect of our quotation prior to entering into a formal contract.

We trust our quotation is of interest and would welcome further discussion if you so desire.

We look forward to hearing from you in the near future.

Yours faithfully
For and on behalf of
M J Church

vp s-w

Steve Blower
Commercial Director

Email: sblower@mjchurch.com

Enc