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Bath Road Car Park ASB reduction costs

Unit No Total

Cost Req Cost
Bollards
Cost of Bollard (Capital) 300 10 3000
Cost of Installation (Capital) 100 10 1000
Cost of Opening (Revenue) 133 52 6916
Fixed costs of order (Revenue) 4000
Total Cost £14 916

Removing Canopy

Specification
Fence off working area with block and mesh panels.

Set up public footpath diversions, alter and adapt as work progresses.

Close and fence off 2 no bus shelters during works.

Remove steel canopy over car park as far as toilet building

Remove gutter on retained roof slope

Remove masonry wall alongside road down to plinth course

Remove all lighting and cable containment with canopy area (disconnection by client)
Remove support columns to a level below car park surface and patch repair bitumacadam.
Clear all waste from site.

The works above will take two weeks and we suggest you consider a cost of £17000.00 plus
VAT based on today’s prices.

Additional items

Alter support steelwork of retained roof slope and install new gutter (21m)
Build brick pier to support end of retained roof slope by road.

Provide new downpipe from new gutter and connect to existing drain.
Clean off retained dwarf wall and provide coping (48m)

New lighting for footpath under retained canopy

We suggest a Provisional sum of £5000 for these additional items
Total projected cost (Capital) £22,000

Barrier to close car park completely.

Electricity Supply 5500
Barrier 12000
Installation 7500

Estimated to cost (Capital) £25,000
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Revenue

Electricity, maintenance, key fobs 600
Key Fobs £20 each

Maintenance Agreement 800

Mobile CCTV system costs

Mobile system including years air time agreement (Capital) 11,500

On cost (Revenue)

Broadband link £30 per month 360
Air Time 800
Maintenance (Approx £200) 200
Fit to existing electrical street light 200
New light column 1000
Upgraded column required 500

Laptop if required (Capital) 400



