

SCHEDULE 2 – TRAFFIC REGULATION ORDERS

Type of Order	Detail	Timing	Works to be Undertaken By	Maximum Contribution Required Excluding Order Cost	Maximum Value of Works by Developer Excluding Order Cost
Weight Restriction	Church Street 7.5 tonnes	Opening of HRR	Wiltshire Council	£21,000	
	Marsh Road 7.5 tonnes	Opening of HRR	Wiltshire Council		
	Horse Road 7.5 tonnes	Opening of HRR	Wiltshire Council		
	Wyke Road 7.5 tonnes	Opening of HRR	Wiltshire Council		
	Canal Road – Modification of Existing Order	Opening of HRR	Wiltshire Council		
Prohibition of Driving	Middle Lane	For HRR Crossing	Wiltshire Council	£7,000	
	Green Lane	For Distributor Road Link Crossing	Wiltshire Council		
Traffic Calming	Church Street	Opening of HRR	Developer		£35,000
Speed Restriction	Hilperton Relief Road 40 mph	Opening of HRR	Developer		Included in Highway Works
	Distribution Road Link J1 – Point G 50 mph	Opening of Distributor Road Link	Developer		Included in Highway Works
	Point G – Leap Gate 40 mph	Opening of Distributor Road Link	Developer		Included in Highway Works
	West Ashton Road Extend 30 mph to J1	Opening of Distributor Road Link	Developer		Included in Highway Works